

B I D S U M M A R Y - V E R I F I E D



BID OPENING DATE 11/18/14 @ 2:00 PM  
 CCTA AGREEMENT No 407  
 CALTRANS EA No. 2285G4  
 LOCATION 04-CC-680-R4.5/R6.6

I-680 AUXILIARY LANES, SEGMENT 2,  
 LANDSCAPE PROJECT

75 CONTRACT BID ITEMS

TOTAL NUMBER OF WORKING DAYS EXCLUDING PLANT ESTABLISHMENT	120
TOTAL NUMBER OF WORKING DAYS INCLUDING PLANT ESTABLISHMENT	360
NUMBER OF BIDDERS <b>4</b> *ENGINEER'S ESTIMATE \$ 2,444,000.00	AMOUNT UNDER <b>\$ 1,003,190.00</b> PERCENT UNDER ESTIMATE <b>41%</b>

<u>BID RANK</u>	<u>BID TOTAL</u>	<u>BIDDER No.</u>	<u>BIDDER INFORMATION (NAME/ADDRESS/PHONE/FAX)</u>
1	\$ 1,440,810.00	3	Bortolussi & Watkin, Inc. 77 Larkspur Street San Rafael, CA 94901 PHONE: 415-453-4675 FAX 415-453-2978
2	\$ 1,723,424.00	2	WABO Landscape & Construction, Inc. 726 Alfred Nobel Drive Hercules, CA 94547 PHONE: 510-741-9226 FAX 510-724-2391
3	\$ 1,879,101.00	4	JJ Nguyen, Inc. 3172 Salem Drive San Jose, CA 95127 PHONE: 408-259-7982 FAX 408-347-8183
4	\$ 2,011,777.00	1	Empire Landscaping Inc. 118 Hickory Lane Davis, CA 95616 PHONE: 530-400-3943 FAX 530-757-1355

Notes:

All bids were reviewed for compliance with the contract documents. Bid discrepancies discovered were as follows:

- Bidder No. 4 has a discrepancy of \$1,250.00. The bidder provided a Unit Price with an extended total for one bid item. In accordance with page 2 of the Proposal & Contract Booklet, "In case of a discrepancy between the unit price and the total set forth for a unit basis item, the unit price shall prevail". The bidder's Unit Prices were used to verify the bid resulting in a Total Project Bid of \$2,011,777.00. The bidder submitted a Total Project Bid of \$2,013,027.00. This discrepancy did not affect the ranking of the bidders.